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Disclaimer

This presentation represents planning
by the Department of the Navy

and

a National Environmental Policy Act
decision has not been rendered.
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A Generaﬁiogal Challenge
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The U.S. Navy will construct the nation’s largest repair dry dock to support
Ford-class carriers in the Pacific.
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Multi1-Mission Dry Dock
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Renderings of the Multi-Mission Dry Dock (M2D2)
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Major Above Grade Features

PSNS AND IMF'S STRATEGIC ADVANTAGE

The Nawy's primary provider for maintenance,
repair, modernization, deactivation, and recycling
of the Pacific Fleet's ships, submarines, and
aircraft carriers,

The only Mavy shipyard on the West Coast with INE SALTWATER
2 adry dock that can accommodate repair and B - =
> D ry DOCk maintenance of nuclear-powered aircraft carriers. AL D DEWATERIR

(1 ’21 O’ L X 21 0; W) ; 3 Thel',n Mavy shipyard approved to recleSSNg.
» 40’ Gage Crane Track 4 -
> Support Buildings '

» Process Water &
Dewatering Pumphouse

The Closed Loop
Cooling Plant is a
B n

> Process Water R s - : oy
Collection Storage Tanks ' ~ GRS

> Freight and Personnel  |crowrmwermmmmeres < e e
Elevator g e ; BUILDING

Y

Stairway to Dry Dock
Seat & Sill Structure

Y

TUNMEL

» Caisson UNNEL | gty

B nNew [ Remove - includ ing, but not limited to Pier , Hammerhead Crane, Pier 7, and Ory Dock 3 P Industrial Power SP Shore Power 728 Medium Voltage Switch
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Major Below Grade Features
]

efer to Sections 2.9.0-2.11.0 fer information S f n Fez [ g j"f' /ﬂ {Ef

U p I a n d SI u rry Wal I regarding site utilities in the P454 M2DZ project.
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_ | SHORELINE SHEET PILE WALL [ DEWATE

Saltwater Pumpwells

YV V V V

Process Water and
Dewatering Pumpwell

Engineered Backfill
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distribution mains. Mains
located at head of M202

A P 1 I will b demolished and
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Process Systems and Utlities
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Closed Loop Cooling
Shore Chilled Water

Saltwater (Closed Loop
Cooling Backup)

Saltwater (Fire Protection)

Low-pressure & High-
pressure Compressed Air

Non-potable Freshwater
Oily Waste

Potable Freshwater
Pure Water

Sanitary Sewer

Steam

Industrial power

Shore power

PORT SECU

JICAL TUNKN 1ES)

distribution mains are routed in mechanical
tunnels. Piping lines to be rack-mounted and seismically braced.
Tunnel configured to provide clearance for walkable pathway.
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=% Pressure Relief System @& Pure Water @ Telecommunication & MNonpotable Fresh Water
& Closed Loop Cooling @@ Potable Freshwater & Electric (Low Voltage) IP  Industrial Power Subs
@ Sanitary Sewer & Compressed Air & Electric (Medium Voltage) sP Shore Power Subs

& Saltwater &&= Steam = Dily Waste ?EE MY Substation Switch
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Construction Constraints

Shipyard nuclear ship maintenance must continue, and
local community must operate

* 15,000 shipyard workers — largest in the Navy

* Maintaining CVNs, SSBNs, SSGNs, and SSNs

* Limited security access (Controlled Industrial Area)

* Limited laydown area

* Aged utilities and buildings

* Commercial and hydroculture waterway

* Competing construction programs

* Surrounded by local community

N o2 o
ARE PSNS Dry Dock 6 with USS Nimitz sinclair Inlet, Bremerton WA Multi-Mission Dry Dock
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Construction Sequence Concept
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CONTRACTS

Install initial temporary CIA fence and establish vehicular route. iy

%

Demolish B460 and other buildings on site.
A

Dredge.

Demolish Pier 7.

Partially demolish Pier 6 and Hammerhead Crane.

Establish temporary contractor (KTR) pier.
Install cofferdams.
Install concrete shoring walls.

Improve ground in areas shown.
13 DU

Install dewatering system and water treatment barge.

SIOP MULTI-MISSION DRY DOCK MACC SOLICITATION | SEPTEMBER 2026 | PRE-DECISIONAL

Multi-Mission Dry Dock

15



Construction Sequence Concept

UR U
1 Dewater and excavate,
Demolish Dry Dock 3.

Install tiebacks behind concrete shoring walls.

W~

Demolish portion of Pier 6.

:

DA A DRY DO
1 Begin Dry Dock construction.

2 onstruct Dewatering Pumpwell and Saltwater Pumpwell East
oundations.

3 Construct Utility Building East foundations and structure.

CONTRACTS
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| | o | | | | & || 03] 84
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SIOP MULTI-MISSION DRY DOCK MACC SOLICITATION | SEPTEMBER 2026 | PRE-DECISIONAL
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Construction Sequence Concept
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CONTRACTS

1

2
3
4
5
6

CONTRACTS

L1E URY DO
Continue construction of Dry Dock structure. i =

Backfill and install drainage course between Dry Dock and concrete a 4
shoring walls. .

- > . 5N .
Construct Wharf 7. -
Construct Wharf 6 and surface improvements. oS

Install utility and process systems. o

Construct buildings as shown.

¢

UK UG
Complete construction of Dry Dock to floodable state. i S
Install permanent utility, process systems, and substations. g SN -
Install galleries along Dry Dock and crane track systems. 3 _\ o
Demolish and replace portion of Farragut Avenue Tunnel. o o
Construct buildings as shown.
Remove temporary cofferdam. ~

SIOP MULTI-MISSION DRY DOCK MACC SOLICITATION | SEPTEMBER 2026 | PRE-DECISIONAL

Multi-Mission Dry Dock
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Construction Sequence Concept

SEQUENCE 7

PACKAGE 3 - INFRASTRUCTURE
Construct permanent pavement and grading.
Finish building construction.
Remove temporary CIA fence and KTR yard.
Demolish Pier 6 and KTR Pier.

FY4 Fré 2 Fre
@] a2 | @] ad) o | az] 3] od | o | a2] 03] a4 o] o2 |G| od| o)) o

; _ /A FOR ADDITIONAL DETAILS ON
PACKAGE 2 - DRY DOCK OEomE - - 1 CONSTRUCTED BUILDINGS, SEE
NERBNEEE rrocces- wensstcnne =& Bl -C 120 PROJECT HAR_
#
U U U
&
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SIOP MULTI-MISSION DRY DOCK MACC SOLICITATION | SEPTEMBER 2026 | PRE-DECISIONAL
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Community Considerations
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Multi-Mission Dry Dock Primary Facilities

 Multi-Mission Dry Dock

 Reinforced concrete, pressure relieved graving dry dock with caisson for FORD and NIMITZ-class maintenance, with
supporting electrical and mechanical systems

Pier 2
« 136KSF reinforced concrete with pile caps and precast deck panels, replacement for Piers 6 and 7

Shipyard Support Building
« 280KSF facility consolidates multiple functions and existing buildings

Forge & Heat Treat Facility
« 78KSF facility (at Bangor)

Radio Hill Complex
 494KSF laydown area and employee support building (at Bangor)

Shipfitter-Welder Facility
e 310KSF heavy industrial shop

Waff
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Environmental Impact Statement Status

« Draft EIS Released: 18 July 2025 (complete)
« Draft EIS Public Comment Period Ended: 3 September 2025 (complete)
e Final EIS Public Release: Pending

» Anticipated Record of Decision: Pending

AL 21



Acquisition Process,
Solicitation
Overview, and
tvaluation Factors

for Award : f -

Speaker: Jodus Hortin




Agenda

SAM.gov and PIEE Overview
Acquisition Process and Solicitation Overview
* |nstructions to Proposers
 Evaluation Factors for Award
« Representations and Certifications
« Conditions of the Contract
« Supplementary Conditions
Important Reminders and Next Steps
Technical Package
« Wrap-Up / Questions and Answers
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System for Award Management (SAM)

« SAM

Scheduled SAM Maintenance Show Details
i ,

Home Search Data Bank Data Services Help

M sAM.cov

The Official U.S. Government System for:

Contracting Federal Assistance
Research and engage in fe arn about grants and other

Entity Information BRI

Entity Reporting
Federal Hierarchy Report about awards
Search the directory of federa Wage Determinations

ganizati 0 W s and benefit rates for federal

arch for Federal Acquisition Supply Chain Security | e oo

See All Alerts

[€] signin

F Official U.S. Government Website
\

Register Your Entity or Get a Unique
Entity ID

Get Started

Renew Entity

@ Check Entity Status

« SAM Help Desk ;

1 SAM.cov

Data Bank

Help

(P8 omciat u.s. Government website

Use SAM.gov self help options Help Topic Trends

Q search

Explore popular help topics

B New to SAM.gov?
Help For Non-Fed:
o for informal
Mew to SAM.gov? topics on this help landing page provide details about

earching for Information in SAM. gov

Managing and Requesting

Help For

User Cammunity

« SAM.gov is the official Government Point-of-Entry for the solicitation:

e

2 g2
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https://sam.gov/
https://sam.gov/help
https://sam.gov/workspace/contract/opp/d97728d24eb747a1a9395ec93f330dce/view
https://sam.gov/workspace/contract/opp/d97728d24eb747a1a9395ec93f330dce/view

Procurement Integrated Enterprise Environment (PIEE)

. PIEE ( ) - PIEE Help Desk (
+ Phone: 1-866-618-5988

Frequently asked
questions.

Procurement Integrated
Enterprise Environment
e REE et

Can't find the answer you're loaking for? Send your
question to the Ogden Help Desk thraugh our secure

——————————————— Post Award Admin

Enterprise services, capabilities, and systems supporting the end-to-end e

o
@
« All solicitation documents and proposal submissions shall be via PIEE:

Multi-Mission Dry Dock 25
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https://piee.eb.mil/
https://piee.eb.mil/#help-piee
https://piee.eb.mil/#help-piee
https://piee.eb.mil/#help-piee
https://piee.eb.mil/sol/xhtml/unauth/search/oppMgmtLink.xhtml?noticeId=N4425526R0005&noticeType=SolicitationNotice
https://piee.eb.mil/sol/xhtml/unauth/search/oppMgmtLink.xhtml?noticeId=N4425526R0005&noticeType=SolicitationNotice
https://piee.eb.mil/sol/xhtml/unauth/search/oppMgmtLink.xhtml?noticeId=N4425526R0005&noticeType=SolicitationNotice
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Acquisition . -
Process and
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Overview




Acquisition Process

» A Multiple Award Construction Contract (MACC) is a contract awarded from a single
solicitation and may result in award to multiple Contractors.

» Single-phase (one-step) Design-Build (DB) selection procedures will be utilized.

« Offerors must provide best and final offers, non-price factors and price factor
considered, at time of proposal submission.

« Award will consist of base Indefinite-Delivery Indefinite-Quantity (IDIQ) type construction
contract(s), with issuance of minimum guarantee task orders.

* |t is anticipated that most work under the MACC will be initiated by task order(s) that are
competed amongst all the MACC holders.

:al%y_; Multi-Mission Dry Dock 27



Acquisition Process

* The focus of the MACC is military construction (MCON) project P-454

« Multi-Mission Dry Dock at the Puget Sound Naval Shipyard and Intermediate Maintenance
Facility (PSNS & IMF) but may include other SIOP projects located anywhere within the NAVFAC

area of responsibility

 Potential Task Orders:

 Package #1 — Marine: + Package #2 — Dry Dock: < Package #3 — Infrastructure: « Package #4 — Caisson:
Pier, Building, Upland * Construction dewatering » Electrical substations ° Paving {and crane rail « Fabrication and delivery
Utility Demo « Installation of upland - Utility tunnels installation of caisson
Dredging shoring wall tie-backs Partial Farragut Fabrication and

installation of fendering
system

Temporary double-wall
cofferdam demolition

Caisson installation

Construction of upland * Dry Dock 3 demolition Avenue tunnel
shoring and cutoff wall Upland excavation replacement

Procure and install
process equipment

Construction of

Construction of pressure
double-wall cofferdam P

relief system

Upland ground . Construction of dry dock * Installation of .
Improvements including entrance and permanent upland + Testingand
quay walls utilities Commissioning

14
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Acquisition Process

» Potential Risk Mitigations:

* The Navy is implementing the following risk mitigation measures including:

 Alternative Technical Concepts (ATC)

Limiting task order performance bonds to a maximum of $2 Billion
Limited Notice to Proceed (LNTP)

Economic Price Adjustment (EPA)

Milestone Incentives

Unit Pricing

:al%y_; Multi-Mission Dry Dock 29



Solicitation Overview

Design Build (DB) and Design-Bid-Build (DBB)
Unrestricted, Full & Open Competition
MACC not-to-exceed ceiling value is $15 Billion.

The typical size of major construction task orders will range from $2 Billion to
$6 Billion; however, smaller task orders may be issued to support smaller efforts such

as ATC
« Each MACC holder will receive a minimum guarantee in the amount of $1 Million

Ref. SF1442 Block 10, Section 00 10 00, Section 00 21 16

:;ll%y_; Multi-Mission Dry Dock 30



Solicitation Overview

* North American Industry Classification System (NAICS) codes for this MACC:
« 237990 — Other Heavy and Civil Engineering Construction (primary)
« 236220 — Commercial and Institutional Building Construction (secondary)
« Small Business Size Standard for both NAICS = $45 Million

» Period of Performance/Option Periods for this MACC:
e One (1) 60-month Base Period
* One (1) 60-month Option Period
 Total anticipated Period of Performance of 10-years

« Large businesses are advised that an acceptable small business subcontracting plan is
required.
Ref. SF1442 Block 10, Section 00 10 00

:;ll%y_; Multi-Mission Dry Dock 31



Solicitation Overview

» Solicitation Attachments:
« Attachment A: Surety Form
« Attachment B: Construction & Design Experience Project Data Sheet
» Attachment C: Past Performance Questionnaire (PPQ)
« Attachment D: Historical Small Business Ultilization Shall be completed by
« Attachment E: Small Business Participation Commitment Document (SBPCD) ——  Offeror and included with
» Attachment F: Small Business Subcontracting Plan (SBSP) [Large Businesses] proposal submission
« Attachment G: Financial Questionnaire Form
» Attachment H: Schedule of Prices — Seed Project Task Order
» Attachment I: Price Model Form

« Attachment J: Pre-Proposal Inquiry (PPI) Form =

« Attachment K: Wage Determinations

- Attachment L: MMDD MACC_Sol_Alternative Technical Concepts Scope — Supplemental
« Attachment M: MMDD MACC_Sol TechPckg .

Ref. Section 00 22 00, Section 00 40 00, Section 00 72 00
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Instructions to
Proposers



Instructions to Proposers

PRE-PROPOSAL INQUIRY (PPI) FORM

 Pre-Proposal Inquiries (PPIs):

 All solicitation questions shall be submitted in writing
on the PPl Form (Attachment J).

‘ S u b m it Vi a e - m a i I to : DATE PPI WAS SUBMITTED TO THE GOVEENMENT:

 jodus.d.hortin.civ@us.navy.mil; monFm_
nancy.m.coffee.civ@us.navy.mil; AoDREsS
kathleen.b.maurer.civ@us.navy.mil; and O
emily.m.slate.civ@us.navy.mil

« Each PPI form shall be limited to one (1) question — —
per form.
* PPI deadline (current): 12 NOV 2026, 12:00pm PST

* The solicitation will remain unchanged unless altered
via amendment.

E-MAIL ADDRESE:

1174
(3]
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Instructions to Proposers

* Proposal Submission:

* Proposals SHALL ONLY be submitted via the Procurement Integrated Enterprise
Environment (PIEE) Solicitation Module

* Proposals submitted via email, hand-delivered, or mailed WILL NOT be accepted
 Allow sufficient time for proposal upload into the PIEE Solicitation Module

« Late proposals will be handled in accordance with FAR Clause 52.215-1

« The Offeror is responsible for contacting the PIEE helpdesk for any system concerns
* Proactive use of the PIEE Web-Based Training (WBT) module is highly recommended

« Offerors may designate multiple personnel as proposal managers within PIEE, which
is highly recommended to ensure sufficient notification for any amendments

* Proposal Due Date and Time (current): 01 DEC 2026, 12:00pm PST

wag
2af
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Instructions to Proposers

» Offerors should not assume they will be contacted or afforded an opportunity to
qualify, discuss, or revise their proposals

* Proposals containing qualifications or conditions may be considered ineligible for
award

« Page limitations will be strictly enforced

wag
2af
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Instructions to Proposers

» Ensure inclusion of all specified NAICS codes are included in the Offeror’s
Representations and Certifications; submitted with the proposal and/or within the
Offeror’s entity registration on the System for Award Management (SAM)

» Ensure the Offeror’s entity registration on SAM is complete and active

« Ensure confirmation of filing of current VETS-4212 report with the Department of
Labor (Dol) is included with the proposal and completed annually

« Ensure the Offeror’'s NIST SP 800-171 Rev 2 assessment is properly submitted within
PIEE Supplier Performance Risk System (SPRS)

wag
2af
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Instructions to Proposers

» Contractor Teaming Arrangements
» Offeror must provide a signed copy of:
« Partnership Agreement
» Teaming Arrangement, or
 Letter of Commitment for each member of the offeror’s team

 Provide the correct CAGE code for the JV or each individual member of the teaming
agreement
« The Government will not assume or independently investigate the existence and nature of

a relationship between the offeror and any other entity that has a different Unique Entity
|dentifier (UEI) and CAGE code

gl%f__: Multi-Mission Dry Dock 38



Basis of Award.
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Basis of Award

* Best Value Trade-off:

 Allows consideration of award to other than the lowest priced Offeror or other than the
highest technically rated Offeror.

« Comparative assessment against all evaluation criteria.
* Non-price (technical) factors combined will be more important than price.

« Evaluation Factors for Award:
» Factor 1 — Technical Approach
» Factor 2 — Experience
» Factor 3 — Past Performance
* Factor 4 — Small Business Utilization and Participation
» Factor 5 — Safety (Acceptable/Unacceptable)
» Factor 6 — Alternative Technical Concepts (ATC) Management Plan
* Price
Ref. Section 00 22 00

:;ll%y_; Multi-Mission Dry Dock 40



Proposal Cover Letter

* Proposal submission requirements: Complete and submit a Cover letter in accordance with FAR 52.215-1(c)(2)

Instructions to Offerors — Competitive Acquisitions (NOV 2021) that includes:
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The solicitation number;
The name, address, and telephone numbers of the offeror (and electronic address if available);

A statement specifying the extent of agreement with all terms, conditions, and provisions included in the
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each
item:;

Names, titles, telephone numbers, and email addresses of all persons authorized to sign and negotiate on the
offeror’s behalf with the Government in connection with this solicitation;

Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be
accompanied by evidence of that agent’s authority;

Offerors Unique Entity Identification (UEI) and Cage Code numbers (If a JV, then include the UEI Number and
Cage Code of JV and for each managing partner under JV) and for the Lead Design Firm(s)

Standard Form 1442 (Solicitation, Offer, and Award)-Blocks 14 through 20c to include acknowledgement of all
solicitation amendments;

Offeror is to ensure the System for Award Management (SAM) is updated and current. Supplemental
Representations and Certifications in Section 00 45 00, are current, completed and submitted with proposal; and

Confirmation of filing of current VETS-4212 report.
Ref. Section 00 22 00

Multi-Mission Dry Dock 41



Proposal Volume I: Non-Price Evaluation Factors

« Factor 1 — Technical Approach:

« Solicitation Submittal Requirements:
« Organizational Chart: Not to exceed one (1) single-sided page; logos/graphics must have supporting text.
» Organizational Roles and Responsibilities Narrative: Not to exceed three (3) single-sided pages.
 Bonding Capacity:
« Offeror's (i) single project bonding capacity in the amount of $1 Billion or more; (ii) aggregate bonding
capacity of $3 Billion or more; and (iii) current available bonding value.
 If the Offeror proposes utilization of two (2) or more Sureties, provide a narrative not to exceed two (2)
single-sided pages that includes a brief description for the Offeror’s Bond Broker Plan detailing how the
Offeror will fulfill the required bonding through utilization of multiple Sureties.

« Basis of Evaluation: Comparative assessment / adjectival rating.

» Refer to Solicitation Section 00 22 00 for additional details, including stated criteria
which may be considered more favorably for this factor.

Ref. Section 00 22 00
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Proposal Volume I: Non-Price Evaluation Factors

- Factor 2 — Experience:

» Solicitation Submittal Requirements: Submit a maximum of five (5) construction
projects AND a maximum of five (5) design projects that are similar in:
* Recency (e.g., substantially completed or completed within 10 years of the solicitation issuance date);
- Size (e.g., $350,000,000 or more);
» Scope; and
« Complexity to the RFP.

- Basis of Evaluation: Comparative assessment / adjectival rating.

» Refer to Solicitation Section 00 22 00 for additional details, including stated criteria
which may be considered more favorably for this factor.

Ref. Section 00 22 00

:;ll%y_; Multi-Mission Dry Dock 43



Proposal Volume I: Non-Price Evaluation Factors

 Factor 3 — Past Performance:

>
N
X
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Solicitation Submittal Requirements: |f a completed Contractor Performance
Assessment Reporting System (CPARS) evaluation is available, it shall be submitted with
the proposal for each construction project and design project included in Factor 2 —
Experience. If there is not a completed CPARS evaluation then submit Past Performance
Questionnaires (PPQ).

Basis of Evaluation: Comparative assessment / adjectival rating.

While the Government may elect to consider data from other sources, the burden of

providing detailed, current, accurate and complete past performance information rests with
the Offeror.

Refer to Solicitation Section 00 22 00 for additional details.
Ref. Section 00 22 00

Multi-Mission Dry Dock 44



Experience vs Past Performance

« Experience:

« Experience pertains to the volume of work completed by a contractor that are comparable
to the types of work described under the definition of recent, relevant projects, in terms of
size, scope, and complexity.

 Past Performance:

» Past performance pertains to both the relevance of recent efforts, and how well a
contractor has performed on the contracts.

:al%y_; Multi-Mission Dry Dock 45



Proposal Volume I: Non-Price Evaluation Factors

« Factor 4 — Small Business Utilization and Participation:

» Solicitation Submittal Requirements:
Historical Small Business Utilization Form [All Offerors]
Small Business Participation Commitment Document (SBPCD) [All Offerors]
Small Business Subcontracting Plan (SBSP) [Large Business Offerors Only]

« Basis of Evaluation: Comparative assessment / adjectival rating.

 Refer to Solicitation Section 00 22 00 for additional details.

Ref. Section 00 22 00
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Proposal Volume I: Non-Price Evaluation Factors

« Factor 5 — Safety (acceptable/unacceptable):

Solicitation Submittal Requirements: Provide a narrative not-to-exceed three (3) single-
sided pages which includes the Offeror's:
Technical Approach for Safety addressing all required criteria stated in the RFP;
Days Away, Restricted, or Transfer (DART) Rate for the previous five (5) complete calendar years; and
Total Case Rate (TCR) for the previous five (5) complete calendar years;

Basis of Evaluation: Acceptable / Unacceptable.

To meet the minimum requirements, the Offeror must demonstrate the following: DART
rates at or below 2.0; and TCR rates at or below 3.5.

Refer to Solicitation Section 00 22 00 for additional details.

Ref. Section 00 22 00

:;ll%y_; Multi-Mission Dry Dock 47



Proposal Volume I: Non-Price Evaluation Factors

« Factor 6 — ATC Management Plan:

» Solicitation Submittal Requirements: Provide an Alternative Technical Concepts (ATC)
Management Plan narrative, not to exceed 10 single-sided pages, describing how the
Offeror recommends the future ATC process be structured and used to identify, evaluate,
and develop high-value ATC opportunities for Multi-Mission Dry Dock Package 1.

- Basis of Evaluation: Comparative assessment / adjectival rating.

» Refer to Solicitation Section 00 22 00 for additional details, including stated criteria
which may be considered more favorably for this factor.

Ref. Section 00 22 00
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Proposal Volume II: Price Evaluation Factor

Price:

» Solicitation Submittal Requirements:

« Financial Capability: Provide completed financial questionnaire form(s) from the Offeror's associated
financial institutions, and evidence of financial capability as detailed by the RFP.

« Schedule of Prices — Seed Project Task Order, ATC for Package No. 1 — Marine: Provide a completed
bid schedule for the ATC Seed Project within the stated maximum funding limitation of $2,000,000.

* Price Model Form: Includes the Offeror's proposed markup rates for Prime Overhead on Subcontractors
and Home Office Overhead.

+ Representations and Certifications (See also Section 00 45 00): Complete all provisions.

 Basis of Evaluation:

» The Offeror will be evaluated to ensure that they have the financial capability to perform the contract given
the magnitude of the proposed work. The Government will evaluate the Offeror’s financial readiness
(Attachment G); as well as the combined total of the Offeror’s proposed price for the ATC seed project task
order consisting of CLIN 0001 (Attachment H) and the Offeror’s total price (Line 19) of the price model form
(Attachment |) to determine the reasonableness and completeness of the Offeror’s proposal.

Ref. Section 00 22 00, Section 00 45 00

14
NN

AL

1

Fir
- ] ‘

\

Multi-Mission Dry Dock 49



1

Important
Reminders and
Next Steps

W

)




Important Reminders

» Ensure all submittal requirements for Acknowledge all amendments.
the cover letter, non-price factors, and
price factor are included with the

Offeror's proposal.

Register in SAM prior to submission of
proposals.

Maintain access in SAM and PIEE.
Register in the PIEE SPRS module.
Register in the VETS 4212 database.

* Ensure signatory has documented
authority to bind the Offeror.

 Ensure all Offeror e-mail addresses
remain valid.
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Next Steps

* Pre-Proposal Inquiries (PPI) [Current Deadline = 12 NOV 2026, 12:00pm PST]:
« Ensure all PPIs are submitted on the required form by the stated cut-off date.

 All responses to PPls received by the stated cut-off date will be issued by solicitation
amendment(s) posted to PIEE.

* Proposal Submission via PIEE [Current Deadline = 01 DEC 2026, 12:00pm PST]

e Source Selection

« MACC Award [Currently anticipated for June 2027]
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Technical Package Overview

 Solicitation Attachment L: Multi-Mission Dry Dock MACC, Alternative Technical Concepts

ATC) Scope

N,

N
X

7z

a

Attachment L
Solicitation N44255-26-R-0005

Alternative Technical Concepts (ATC) Scope

The Govemment intends to issue an ATC Task Order with a Performance Work
Statement (PWS) to all MMDD MACC Awardees. This future P'WS will establish a
required ATC process, schedule, deliverables, meetings, and final report requirements.
The future ATC process will be applicable to Package 1 — Marine of the MMDD project.
Duration of the ATC process is anticipated to be four months and will be the same for all
down-selected offerors.

ATC Task Order Objective — Partner with the Govemment fo capiure innovated
sfrategies to improve on cost, schedule and constructability outcomes.

ATC Task Order Approach — Following award of the MACC, each MACC awardee will
be issued an ATC Task Order with a PWS that provides the Offeror the opportunity to

1) Walidate scope, packaging, and execution strategies

2) Provide feedback on Div 00 and Div 01 confract requirements

3) Determine risk sharing strategies between the Government and Offerors
4) Provide a mechanism for Offerors to introduce innovation

ATC Task Order Preliminary Scope - The contractor shall provide an ATC report that
provides a construction industry perspective on the following ATC candidate topics
specific to the proposed MMDD contract.

+ Contract terms and conditions
Bonding
Econemic Price Adjustments
Unit Costs
Payment Structure
Incentive Milestones
Liquidated Damages
Small Business Utilization
Contract Risk Allocation
Limited Notice to Proceed
Data Management

» \Work restrictions
Outage Requirements
Security Access
Operational Constraints

Environmental Work Windows
Construction Waste Management
+ Permit Conditions Construction logistics
> Materal Flow
Site Access
Laydown Requirements
Haul Roufes
Marine Transportation
Workforce Availability
Workforce Movement
> Long Lead ltems
* Scheduling and construction sequencing assumptions

The Government does not intend fo prescribe an ATC candidate topic list. Offerors are
encouraged to propose their own candidate opportunity areas.

The contractor shall lead and facilitate a panel discussion on the ATC report. The
Contractor's key personnel identified in the proposal documentation shall attend the
discussion. The panel discussion shall be conducted over two (2) consecutive days or
as directed by the Contracting Officer.

ATC Task Order Result -

1) Reduce Offeror Uncertainties
2) Engage in proactive risk identification, mitigation, and risk sharing
3) Enable innovation through collaboration

Ref. Section 00 40 00
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Technical Package Overview

 Solicitation Attachment M: MMDD MACC, Technical Package

TECHNICAL PACKAGE

for

SIOP Multi-Mission Dry Dock MACC Solicitation
N44255-26-R-0005

Contents:
1. Draft Limited Notice to Proceed (LNTP) Outline
2. P454 Multi-Mission Dry Dock Project Brochure
3. P454 Multi-Mission Dry Dock Selected Drawings
a. Package 1— Marine (Volumes 1 and 2)
b. Package 2 - Dry Dock
c. Package 3 — Infrastructure
d. Package 4 - Caisson

4. P454 Multi-Mission Dry Dock Package 1 — Marine Division 01 Draft Pre-Final

Specifications

DRAFT

ISSUED WITH MACC Solicitation to Show Future Intent

LIMITED NOTICE TO PROCEED (LNTP)

'CONTRACT DELINEATION AND EXECUTION NOTES:

RESTRICTIONS DUE TO LIMITED INCREMENTAL FUNDING IN FY28 and FY29

PROJECT TITLE: M2D2 Package #1 Marine and Upland
CONTRACT / SOLICITATION NO.: [Insert Contract Number]

TASK ORDER / MODIFICATION NO.: TBD

1. PURPOSE AND INTENT

This document serves as formal written notice of Limited Notice to Proceed
(LNTP) under Contract No. [Insert Contract Number] (the "Contract") between
NAVFAC Northwest and [Contractor Name] ("Contractor”).

This LNTP serves two purposes:

1. Full performance under the Contract remains subject to the availability and

obligation of subsequent program funding.
. Owner-Contractor partnering after award to establish communication about
planning the construction

ra

Pending the allocation of complete project funding and completion of work
preparation, the Owner hereby establishes the framework and authorizations
under which the Contractor may initiate strictly defined, preliminary work
phases.

SIOP MULTI-MISSION DRY DOCK MACC SOLICITATION

acilifies Engineer

mmand

2. EXPECTED SCOPE OF WORK
1. Project Management and Planning

a. Mandate the establishment of the contractor's project management office
(PMOQ), integration of the design-build team, and kickoff meetings.

Draft Multi-Mission Dry Dock Package 1 LNTP OQutline - page 1
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KAVFAC

F454 Multi-Missicn Dry Deck MDD

Rt

Saval Base Kitsap - Bremecton

Puget Scund Haval

FACKRCE 1 - MAMIEE

FEC NORTHWEST

ipyard & Imtarmediste Maintsnance Facility

PRE-DECISIOMAL - PRELIMINARY - NOT FOR CONSTRUCTION

Ref. Section 00 40 00

CONTRACT NO. N62742-21-D-0001
TASK ORDER NO. N4425522F4035

Naval Base Kitsap - Bremerton, Puget Sound Naval Shipyard
and Intermediate Maintenance Facility, Bremerton, WA
S0P MULTI-MISSION DRY DOCK
o

o PROJECT e
BROCHURE Eiran

Multi-Mission Dry Dock

95

[oo00 G0z |




Navy Panel
Audience |

e

Speakers:

CAPT Brown, David Gibson, Kim Paulson,
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Wrap-up & Questions

Thank you for attending the Pre-Proposal Conference for the
Multi-Mission Dry Dock MACC.

We look forward to working with you.
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